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STATEMENT OF WORK 
EPA Contract Number: EP-C-08-010 


Contractor: Scientific Consulting Group, Inc. (SCG) 

EPA Work Assignment Number: 3-04 


TITLE: Program Database Support for the U.S. EPA Environmental Technology 
Verification (ETV) Program 

PERIOD OF PERFORMANCE: 

WORK ASSIGNlVIENT COR: 

ALTERNATE WACOR: 

PROJECT OFFICER COR: 

BACKGROUND 

Date ofIssuance through November 30,2012 

Abby Waits 
EPAlORDINRMRLlIO/ETAV 
26 W. Martin Luther King Drive, MS280A 
Cincinnati, OR 45268 
Tel: (513) 569-7884 
Fax: (513) 569-7158 
Waits.abby@epa.gov 

Julius Enriquez 
EPAlORDINRMRLlIO/ETAV 
26 W. Martin Luther King Drive, MS280A 
Cincinnati, OR 45268 
Tel: (513) 569-7285 
Fax: (513) 569-7158 
Enriquez. julius@epa.gov 

Verla Sutton-Busby 
Mail Code: 8102R; 41165 
Tel: (202) 564-6808 
Fax: (202) 565-2910 
Sutton-busby.verla(a),epa.gov 

The U.S. Environmental Protection Agency's (EPA's) Environmental Technology 
Verification (ETV) Program develops test protocols and verifies the performance of 
innovative technologies that have the potential to improve protection ofhuman health and 
the environment. The goal ofETV is to provide credible performance data for 
commercial-ready environmental technologies to speed their implementation for the 
benefit of purchasers, permitters, vendors, financiers, and the public. ETV, through its 
verification organizations, evaluates the performance of commercial-ready environmental 
technologies by providing objective, government quality-assured testing data and reports. 
Since its inception, ETV has developed over 90 testing protocols and verified more than 
440 technologies. Tracking and reporting of program activities, products and 
accomplishments; outreach and dissemination ofverification information to end-use 
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audiences; and documentation, assessment and communication ofprogram performance 
and human health and environmental impacts are all critical to the on-going function and 
success of the program. 

PURPOSE 

The purpose of this Performance Work Statement (PWS) is to define the steps that will 
be needed to provide support to the ETV Program to house, maintain and update (as 
necessary) an Internet-based database for collecting and synthesizing ETV tracking and 
reporting data. 

TASK DESCRIPTIONS 

The contractor shall furnish all personnel, material, equipment, and services necessary to 
perform the work outlined in the following tasks and subtasks. 

TASK 1: Prepare Work Plan 

The contractor shall prepare a work plan and cost estimate in accordance with the terms 
and conditions of the contract. The contractor's work plan should contain a break-out 
clearly specifying estimates (LOE, ODCs, etc.) associated with performing each ofthe 

. individual Tasks 1 through 3 (and subtasks) as outlined in this PWS. 

TASK 2: Conference CalJs 

The contractor shall participate in a conference call with the EPA W A COR within two 
(2) weeks ofwork assignment issuance. The contractor shall also participate in periodic 
calls (approximately biweekly) with the EPA WA COR or EPA technicallead(s) to 
discuss progress and relevant technical issues related to the work assignment tasks. 

TASK 3: Development and Maintenance of Internet-Based ETV Database 

The ETV Program has an existing Internet-based database for input, collection, and 
reporting of information on program activities, milestones, products, funding, operations, 
and other activities. This database was developed by the contractor under a previous 
contract and is currently housed on the contractor's server. Under this work assignment, 
the contractor shall be responsible for on-going maintenance and trouble-shooting for the 
existing database modules and reporting functions, including housing of the database on 
the contractor's server and ensuring that the database, modules, and all reporting 
functions are accessible at all times by the EPA W A COR or EPA technicallead( s). The 
contractor shall also update, refine, andlor further develop the database input modules 
and report generating functions to reflect current program operations and the most 
current, user-friendly database software applications, as necessary. 

SUBTASK 3.1: Database Maintenance and Support 
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The contractor shall make necessary changes, updates, etc. in response to comments 
forwarded by the EPA W A COR. The contractor shall address comments or revisions 
identified by the EPA W A COR (and other reviewers) as a result of the use of the 
database, modules, and reporting functions. 

The contractor shall ensure that the database, modules, and all reporting [unctions be 
developed and located on a server to be accessible at all times by the EPA W A COR or 
the EPA technicallead(s). Administration and maintenance of the database must be 
transferable to the EPA W A COR, if necessary. The contractor shall ensure that the 
Internet database remains secure and protected from corruption or data access by non
EPA WA COR-approved users. 

The contractor shall provide on-going maintenance and support oftheETV Database and 
subsequent modules. This includes ensuring that the database and modules (which are 
housed on the contractor's server) are functional and accessible. The contractor shall 
hold regular conference calls with the EPA WA COR or EPA technicallead(s) to discuss 
any problems that arise. The contractor shall respond to comments/problems identified 
by the EPA W A COR and database users (i.e., provided through the database Support 
module function) and make necessary changes to correct for problems. The contractor 
shall perform routine maintenance and trouble-shooting functions for the database~ 
modules, and reporting functions. On an as needed basis, the contractor shall establish 
additional user access levels and/or supply user IDs and passwords to individual users 
based on access levels determined by the EPA W A COR. 

Maintenance and support of the ETV Database will be on-going through a period of 
performance to November 30,2012. 

SUBTASK 3.2: Database Module Development and Updates 

As needed (see NOTE below), the contractor shall design new data input modules or 
fields for the ETV Database as identified and prioritized by the EPA W A COR. The EPA 
W A COR will provide guidance on data input needs and critical fields, which the 
contractor shall use in designing the new modules. 

Once a design template has been developed and input received from the EPA W A COR, 
the contractor shall develop the new database modules and make the updated versions 
accessible to the EPA WA COR for review, testing, and comments. During module 
design and development, the contractor shall identify and link, respectively, key data 
fields in the modules so that the modules achieve/maintain functionality and consistency 
within the overall ETV Database. The contractor shall incorporate comments and 
suggested changes from the EPA W A COR and other reviewers for these modules. The 
contractor shall upload final EPA-approved modules tothe Intranet-based database and 
provide support (i.e., troubleshooting, answering questions, etc.) to facilitate on-going use 
and data input to all modules by database users. 
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NOTE: Given the decreased level of activity under the ETV Program, EPA does not 
anticipate that many new modules or fields will be developed under this work 
assignment. As necessary, completion of additional data input modules will be on-going 
through a period of performance to November 30,2012. 

The contractor shall edit/update existing database modules to reflect changes in program 
structure or activities (e.g., addition ofnew centers, projects, etc.; archival ofnon-active 
centers/projects; addition ofnew data input fields; etc.). The EPA WA COR will provide 
input on changes to the database format or data input needs, which the contractor shall 
use to design and incorporate the changes. The contractor shall make the draft versions 
of the modified modules accessible to the EPA WA COR for review, testing, and 
comments; incorporate comments/changes from the EPA WA COR and other reviewers; 
and put the changes into production in the database following EPA W A COR approval. 

The contractor shall ensure, as necessary, that the database employs the most current and 
user-friendly software versions or applications available for development of new database 
modules or refinements to existing modules. The contractor shall make 
recommendations for employment ofor conversion to new software versions/ 
applications, as necessary and appropriate. As approved by the EPA W A COR based on 
these recommendations, the contractor shall complete implementation ofconversions to 
new software versions/applications. 

Completion of edits or updates to existing database modules will be on-going through a 
period of performance to November 30,2012. 

SUBTASK 3.3: Reporting Functions Development and Updates 

As needed (see NOTE below), the contractor shall generate new or edit/update existing 
data reporting and search (unctions for the modules and the database as a whole, as 
identified and prioritized by the EPA W A COR. The contractor shall make 
reporting/search functions accessible to the EPA WA COR, EPA technicallead(s), and 
other reviewers for review, testing, and comments. The contractor shall incorporate 
comments and suggested changes from the EPA WA COR, EPA technicallead(s), and 
other reviewers for these modules. 

NOTE: Given the decreased level of activity under the ETV Program, EPA does not 
anticipate that many new modules or fields will be developed under this work 
assignment. As necessary, generation of new or updated data reporting and search 
functions will be on-going through a period ofperformance to November 30,2012. 

DELIVERABLES AND PROJECT SCHEDULE 

All deliverables shall be submitted to the EPA W A COR according to the following 
schedule. 
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Subtask 3.1: Database Maintenance and 
,Support 

On-going through 11130112 

Subtask 3.2: Database Module Development 
and Updates 

On-going through) 1130112 

Subtask 3.3: Reporting Functions 
Development and Updates 

On-going through 11130/12 

DELIVERABLE ACCEPTANCE CRITERIA 

The following deliverable acceptance criteria will be used to assess deliverables 

submitted under Tasks 1 through 3 ofthis PWS. 


TASK 1: The contractor' work plan and cost estimate should be in accordance with the 

terms and conditions of the contract, and should contain a break-out clearly specifying 

estimates (LOE, ODCs, etc.) associated with performing each of the individual Tasks 1 

through 3 (and sub tasks) as outlined in this PWS. 


, TASK 3: Updated, refined, and/or newly developed database input modules and report 
generating functions shall reflect current program operations and the most current, user
friendly database software applications, as available. On-going maintenance and trouble
shooting for,the existing database modules and reporting functions should be responsive, 
timely and complete. New or updated modules should be properly tested by the 
contractor for functionality before submission to the EPA W A COR or upload to the live 
database. The database should be housed on the contractor's server and the database, 
modules, and reporting functions should be working and accessible at all times by the 
EP A W A COR. Administration and maintenance of the database must be transferable to 
the EPA W A COR, if necessary. The database should be secure and protected from 
corruption or data access by non-EPA W A COR-approved users. 

MANAGEMENT CONTROLS 

Technical direction for this work assignment is provided by the work assignment SOW, 
by the work plan developed to implement this work assignment by the contractor (after it 
has been accepted and approved by the EPA W A COR) and by the contractor's 
designated management representatives. Periodic meetings between the EPA, contractor 
and work assignment managers are encouraged to discuss any questions that may arise 
during the performance or completion of this work assignment. At the EPA WA COR's 
discretion, these meetings may occur via teleconference or video conferences. The 
contractor shall document these meetings and submit copies of this correspondence to the 
EPA PO and WA COR. 
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In all meetings, conferences, symposia, etc. participated in as a part of satisfying the 
terms of this contract, contractor personnel shall be clearly identified through the use of 
name badges that indicate their corporate affiliation. Contractor personnel shall clearly 
identify themselves as contractors when contacting center personnel or other 
organizations during the performance ofthis effort. 

The contractor shall ensure that the work done under this project does not contain any 
real or apparent personal or organizational conflicts of interest. 

The contractor shall maintain the confidentiality of any confidential business information 
collected as part ofthis effort. 

The contractor shall comply with Government Printing Office guidelines during the 
performance of this effort. 

The contractor shall comply with Paperwork Reduction Act guidelines during the 
performance of this effort. 

The contractor shall inform the EPA W A COR verbally or in writing within two 
businesses day if any significant problems arise, as well as any corrective actions and 
potential impacts on project deliverables, costs, etc. 

SPECIAL REQUIREMENTS 

The contractor's monthly Progress Reports should contain a break-out detailing 
cumulative costs (ODCs, etc.) and LOE expended for each Task I through 3 (and 
subtasks) as outlined in this PWS. 
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